
SCHEDULE 

You must comply with the FaHCSIA Long Form Funding Agreement Terms and Conditions 
dated March 2009 (and amended in October 2010) and the requirements of this Schedule. 

Item A - Program (Clause 1 of Agreement) 

Al Name of Program 

Housing Affordability Fund 

A2 Program Aims 

The Housing Affordability Fund (the Fund) is an investment by the Australian 
Government that is aimed to help in reducing the cost of new homes for home buyers. 
The program addresses two significant barriers to increase the supply of affordable 
housing: 

• The 'holding' costs incurred by developers as a result of long planning and approval 
times, such as interest paid to banks while waiting on development decisions by 
councils 

• Infrastructure costs, such as laying of water pipes sewerage, transport, and the 
creation of parks 

The Fund assists State and Territory Governments, local governments and Local 
Government Associations, in conjunction with the private sector, to address these market 
barriers, and ensures that savings generated from the Australian Government investment 
are passed on to new home buyers. 

The desired outcomes of the Fund are to stimulate the supply of new houses and make 
housing more affordable by: 

• Encouraging best practice in local government in respect of residential development 
assessments and planning processes 

• Speeding up development assessment processes to reduce the costs to developers 
associated with the time taken to approve a development, and ultimately the costs that 
flow through to the home buyer 

• Reducing the burden of infrastructure charges on developers in order to generate 
savings for purchasers of new entry-level and moderately priced homes. 

Item B - Activity (Clause 3.1 of Agreement) 

B1 	Name of Activity 
Redfern Waterloo Preliminary Master Plan 

B2 	Activity Goals/Objectives 
You must achieve the following goals/objectives: 
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Prepare a preliminary master plan, develop a high level infrastructure framework and 
complete a desktop survey for the Redfern and Waterloo precincts in inner Sydney. 

B3 What You must do 
You must do the following: 

Develop a preliminary master plan and complete the desktop survey for the Redfern and 
Waterloo precincts in inner Sydney. 

You must complete the following work as part of the preliminary master planning 
process: 

- Desktop survey database 

- Community building and engagement framework 

- Preliminary community consultation 

- Physical and social infrastructure scoping 

- Concept plan vision 

- Concept plan staging options 

- Preliminary background studies 

- Concept plan 

- Preliminary master plan community consultation 

- Preliminary master plan in-principle approval 

- Infrastructure strategy initial stage 

You must complete all deliverables within the timeframes as listed in the table in Item 
B4.2. 

B4 When You must do it 
B4.1 Activity Period 

You must start the Activity upon execution of this Funding Agreement and complete it 
by 31 October 2012.This is the "Activity Period". 

B4.2 When You must do certain things 

The End Date of this Agreement is 31 December 2012. 

You must do the following things on or by the following dates: 

Deliverable Description Payment 
Amount 

Deliverable Due Date 

Returned to Us, the signed Funding 
Agreement. 

Within 30 days of the date of 
the 	Letter 	of 	Offer 	unless 



Deliverable Description Payment 
Amount 

Deliverable Due Date 

mutually agreed otherwise 

Submit to Us Project Performance 
Report 1: 

• Provide a warranty that the 
following have been completed: 

- desktop survey database 

- community building and 
engagement framework 

- preliminary community 
consultation 

- physical and social 
infrastructure scoping 

$700,000 28 February 2011 

Submit to Us Project Performance 
Report 2 inclusive of: 

• Provide a warranty that the 
following have been completed: 

- concept plan vision 

- concept plan staging 
options 

$150,000 31 March 2011 

Submit to Us Project Performance 
Report 3 inclusive of: 

• Provide a warranty that the 
following have been completed: 

- preliminary background 
studies 

- concept plan 

$800,000 1 July 2011 

Annual Audited Financial Acquittal 
Report 1 

31 October 2011 

Submit to Us Project Performance 
Report 4 inclusive of: 

• Provide a warranty that the 
following have been completed: 

$1,400,000 30 March 2012 

6 



Deliverable Description Payment 
Amount 

Deliverable Due Date 

- preliminary master plan 
community consultation 

- preliminary master plan 
in-principle approval 
obtained 

- infrastructure strategy 
initial stage 

Final Audited Acquittal Report 31 October 2012 

B5 How We will measure Your performance of the Activity 
We will measure Your performance of the Activity against the following indicators 
("Key Performance Indicators"): 

• Reported achievement in ensuring the project goals are met. 

• Completion of agreed deliverables at milestone times agreed (as per table at sub-
Item B4.2) to the satisfaction of Our Departmental Officer. 

You must tell us about Your performance against these Key Performance Indicators in 
the Reports. 

B6 	The Site 
Not applicable. 

Item C - Specified Personnel (Clause 3.1 (d) of Agreement) 

None specified. 

Item D - Form of acknowledgement of Our support (Clause 5 of 
Agreement) 

You are required to include acknowledgement of Our support in all marketing material, 
in the form required by Us. You must provide Us with a copy of all proposed marketing 
material at least 20 Business Days prior to the material's proposed publication. You 
agree to incorporate the form of acknowledgement the Department required in that 
marketing material prior to its publications and / or dissemination. 

We may, at Our sole discretion, also require You to include acknowledgement of Our 
support through the construct and/or installation of plaques, foundation stones, signage or 
similar. In the event that We require such acknowledgement, We will reimburse Your 
reasonable substantiated costs in complying with such requirement (subject to the 
Department having agreed to such costs prior to them being incurred). 
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